
Independent Government Cost Estimate Summary Sheet

Contractor: DYNAMAC CORPORATION Contract: ESS

Project Title: Sauget

Location: Sauget,

Labor Category
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Word Processing 5

Sites, Records Compilation

Illinois

Est.
Percent Hours Rate

4.2% 4MVBto
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45.0% 4| 4K0

84 «»

Contract Year 1 - Weighted Average Dynamac Rates
rs \

Total LOE: x^Z.4/ Total Direct Labor
ODC: General 8.4%
ODC: Expert Witness:
ODC: Private Investigator:
ODC: Title Searches:
Travel

Fringes
Overhead

35.00% Division 12
54.00% Division 50

Subtotal
G&A 20.35%
(Rates per Contract Mod #12, 10/1 1/95)
Fixed Fee $2.83 / LOE HOUR

Estimate for New Work
Previously Approved Budget

Total Estimate:

WAM:

Projcet Officer Concurrence:

Direct
Cost

$28,953.37
$2,432.08

$0.00
$0.00
$0.00

$10,133.68
$21,107.01

$63,906.13
$13,004.90

$4,737.42

$81,648.45
$0.00

$>81,648.45y

M

f-

+

•+

*D
*

*D



** CONFIDENTIAL - FOR AGENCY USE ONLY

Macros for printing tables

/ppral. J54~agq

/ppr11..ad52~agq

/pprl54..ad105~agq

/ppranl .as53~agq

/ppraf1..a!53~agq

/pprau1..bh40~agq

/pprau41..bh83~agq

Alt-a Summary

Alt-b LOE^Table - Page 1

Alt-c LOB-TaWe- Page 2

Alt-d ODC*s

Alt-e Travel/Per Diem

Alt-f Comparison Table - Page 1

Alt-g CompwistJn Table - Page 2

Macro for copying tasks from P4 to all other levels



Estimate
Minimum

$62,870.98

Estimate
Maximum |

UJIJIJJJJ.

$23,58136 $36,571.88
$2,067.27 $2,796.90

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

$1,088.00 $1,472.00

$8,253.48 $12,800.16
$17,190.81 $26,660.90

$49,025.65 $76,032.94
$9,976.72 $15,472.70

$3,868.61 $6,008.09

$62,870.98 $97,513.73
$0.00 $0.00

$97,513.73|
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Project Title:

Task Description

Ta
Sauget Sites, Records

1 Prepare Workplan

2 Records Search, Region 5 Offices

3 Records Search, IEPA

4 Report Acquisition, USFWS. USFDA, USDOA, U

5 Title Search

6 Write Report

7

8

9

10

Total

Assumptions
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Task Breakdow
Project Title: Sauget Sites, Records

I
Task Description

II 11

12

13

14

15

16

17

Illlllllll 18

Il l l l l l l l l 19

20

Total



Task Breakdown of LOE and Dollars
ompilation

LOE
Direct Labor

$2,359

$3,934

$2,423

$231

$12,520

$6,596

$0

$0

$0

$0

Total

250

154

20

760

410

0

0

0

0

MIN
LOE

45

180

105

12

650

375

0

0

0

f 0

MAX
LOE

120

320

295

38

800

550

0

0

0

0

MIN
$

$1,327

$2,832

$1 ,652

$139

$10,708

$6,033

$0

$0

$0

$0

$28,063 | 1674 1367 2123 $22,691
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of LOE & Dollars
ompilation

LOE
Direct Labor

$0

$0

$0

$0

$0

$0

$0

$0

$0

$0

Total (
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0

0

0
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MIN
LOE

0

0

0

0

0

0

0

0

0

0

MAX
LOE

0

0

0

0

0

0

0

0

0

0

MIN
$

$0

$0

$0

$0

$0

$0

$0

$0

$0

$0

$o o I $0



Travel and Per Diem Costs

Contractor: DYNAMAC CORPORATION Contract: ES

MAX HIHIIIII Project Title: Sauget Sites, Records Compilation
$ HIHIIIII

— „.„ —— HIHIIIII Location: Sauget, Illinois

IIIIIIIIH Items
$5,035 IIIIIIIIH # of Unit

IIIIIIIIH Units Cost

$439 Hllllllli Springfield, IL & Return 3
HIHIIIII St. Louis, MO & Return 2

IIIIIIIIH 0
$8,848 HIHIIIII 0

IIIIIIIIH o
$o IIIIIIIIH o

HIHIIIII
$n Illllllill- — — — — - — — — - — — — — - — -- - - - - -*u iiiiiiiin

HIHIIIII Auto Rental Days
$0 HIHIIIII Springfield, IL 3

HIHIIIII St. Louis, MO 3
$o IIIIIIIIH o

IIIIIIIIH 0
-— — — - IIIIIIIIH o

$35,681 HIHIIIII 0
—— -- IIIIIIIIH

IIIIIIIIH- — — — — - — — — — —Illllllill
IIIIIIIIH Per Diem Days
IIIIIIIIH 0
IIIIIIIIH 0
IIIIIIIIH 0
Illllllill 0
IIIIIIIIH 0
IIIIIIIIH 0
IIIIIIIIH
IIIIIIIIH. - -iiiiiiiin - — — — ----- - — —
IIIIIIIIH Other
IIIIIIIIH 0
Illllllill 0
IIIIIIIIH 0
IIIIIIIIH 0
IIIIIIIIH 0
IIIIIIIIH 0
IIIIIIIIH o
IIIIIIIIH---- -_ ----- „-- - - - „ - -_ - „ _ . ...

$180.00
$160.00

$0.00
$0.00
$0.00
$0.00
$0.00

@
$65.00
$75.00
$0.00
$0.00
$0.00
$0.00

@
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

Total Estimate
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MAX
$

$0

$0

$0

$0

$0

$0

$0

$0

$0

$0

$0



Cost

$540.00
$320.00

$0.00
$0.00
$0.00
$0.00
$0.00

$195.00
$225.00

$0.00
$0.00
$0.00
$0.00

Other Direct Costs Estimates

Contractor: DYNAMAC CORPORATION Contract:

Project Title: Sauget Sites, Records Compilation

Location: Sauget, Illinois

Item |

I
WORD PROCESSING/COMPUTER |

I
REPRODUCTION COSTS I

U.S. MAIL |
I

(TELEPHONE |
I I
(SUPPLIES I

I
NEWSPAPER ADS I

$0.00
$0.00
$0.00
$0-00 IIIIIIIIHIIIIIIIIIIII Assumptions
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0-00

Total Cost

$1,280.00 *********************** ********************************************************
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ESS

Estimated
Cost

$5,675.00

Contractor

Project Title:

Location:

IGCE VS. CONTR

DYNAMAC CORPORATION Co

Sauget Sites, Records Compilation

Sauget, Illinois

Ta

Task Description

1 Prepare Workplan

2 Records Search, Region 5 Offices

3 Records Search, IEPA

4 Report Acquisition, USFWS, USFD£, JJSDOA, U

5 Title Search

6 Write Report)

7

8

9

10

Tasks 1 -10 Total 1367

; I III III 11 III I ll\012

Contractor:

Project Title:

Location:
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IGE VS. CONTRA

DYNAMAC CORPORATION Co

Sauget Sites, Records Compilation

Sauget, Illinois

Ta*****************i



1
| Task Description
|11
I
| 12
I
| 13
I
| 14
I
I 15
I

16

17

18

19

20
I

Tasks 11 -20 Total

Grand Total |

IGE
MINIMUM

0

0

0

0

0

0

0

0

0

0

0

1367
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CTOR'S PROPOSAL

tract: ESS

ESTIMATED LEVEL
OF EFFORT

_j- J-
IGE

MAXIMUM

120

320

295

38

800

550

0

0

0

0

2123

Contractor's
Proposal

WAM'S
Recommendation

_i_

I

LY"

TOR'S PROPOSAL

tract: ESS

ESTIMATED LEVEL
OF EFFORT



IGE
MAXIMUM

0

0

0

0

0

0

0

0

0

0

0

Contractor's
Proposal

. ———— _____ _

WAM's
Recommendation

. —————————
2123 |
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